
THE CORPORATION OF THE 
TOWN OF IROQUOIS FALLS 

REQUEST FOR TENDERS
DOUBLE LIFT OF SURFACE TREATMENT ON 

VARIOUS ROADS  

PROJECT NO. NWL-23009025 2024-CAP-10 

Submission deadline - 2:00 pm on
Thursday, April 11, 2024

Questions arising during the Tender period should be directed by email to:
EXP Services Inc.,
310 Whitewood Avenue W., P.O. Box 1208,
New Liskeard, ON P0J 1P0
bradley.gilbert@exp.com

Interested parties must obtain RFT documents and be listed on the Document 
Register.
The Corporation of the Town of Iroquois Falls                                                                                      
C/O Kim White                                                                                                                                              
535 Ambridge Drive,  P.O. Box 430,                                                                                        
Iroquois Falls, ON, P0K 1G0                                                                               
KWhite@iroquoisfalls.com
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	A.1 CONTRACT DOCUMENTS
	1.1 The documents forming the Contract between the Owner and the Contractor, referred herein as the Contract Documents, are:
	1.1.1 These Articles of Agreement;
	1.1.2 The document attached hereto entitled “Form of Tender”;
	1.1.3 The document attached hereto entitled “General Conditions”;
	1.1.4 The document attached hereto entitled “General Special Provisions”;
	1.1.5 The document attached hereto entitled “Item Special Provisions”;
	1.1.6 The document attached hereto entitled “Contract Drawings”;
	1.1.7 The related Sections of Ontario Provincial Standard Specifications listed within the Form of Tender, Breakdown Form, Product Supplier Form and the EXP Standard Specifications and Drawings as applicable and as referred to in the General Specifica...
	1.1.8 Any amendment or variation of the Contract Documents that is made in accordance with the General Conditions.

	1.2 The Owner hereby designates EXP Services Inc. as the Contract Administrator (Engineer) for the purposes of the Contract.
	1.3 In the Contract:
	1.3.1 “Fixed Price Arrangement” means that part of the Contract that prescribes a lump sum as payment for performance of the Work to which it relates, and
	1.3.2 “Unit Price Arrangement” means that part of the Contract that prescribes the product of a price multiplied by a number of units of measurement of a class as payment for performance of the Work to which it relates.
	1.3.3 Any of the provisions of the Contract that are expressly stipulated to be applicable only to a Unit Price Arrangement are not applicable to any part of the work to which a Fixed Price Arrangement is applicable.
	1.3.4 Any of the provisions of the Contract that are expressly stipulated to be applicable only to a Fixed Price Arrangement are not applicable to any part of the work to which a Unit Price Arrangement is applicable.


	A.2 DATE OF COMPLETION OF WORK AND DESCRIPTION OF WORK
	2.1 The Contractor shall between the date of these Articles of Agreement and the 27TH day Of September, 2024, in a careful and workmanlike manner, diligently perform and complete the following work:
	DOUBLE LIFT OF SURFACE TREATMENT
	Which involves the reconstruction of approximately 10.35 km of paved municipal roads as


	A.3 CONTRACT PRICE
	3.1 Subject to any increase, decrease, deduction or set-off that may be made under the Contract, the Owner shall pay the Contractor at the times and in the manner set out or referred to in the General Conditions:
	3.1.1 The sum of $______________,  in consideration for the performance of the Work or the part thereof that is subject to a Fixed Price Arrangement, and
	3.1.2 a sum that is equal to the aggregate of the products of the number of units of measurement of each class of labour, plant and material, as certified by the Contract Administrator, multiplied in each case by the appropriate unit price that is set...

	For the information and guidance of the Contractor and the persons administering the Contract on behalf of the Owner, but not so as to constitute a warranty, representation or undertaking of any nature by either party, it is estimated that the Total a...
	…      /100 ($                                 ) Excluding HST.
	3.2 A3.1.1 is applicable only to a Fixed Price Arrangement.
	3.3 A3.1.2 and A3.2 are applicable only to a Unit Price Arrangement.
	3.4 The Contract Price shall exclude all applicable sales taxes.

	A.4 ADDRESSES
	4.1 For the purpose of the Contract, the Contractor’s address shall be deemed to be:
	4.2 For the purpose of the Contract, the Owner’s address shall be deemed to be:
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	16 General SP's
	1.  CONVENIENCES
	(a) The Contractor must provide and properly maintain, in clean condition, suitable and convenient privy or water closet accommodation for his workers.

	2. APPROVALS AND PERMITS
	(a) The construction of the works and all operations connected thereto are subject to the approval, inspection, by-laws and regulations of all municipal, provincial and federal and other authorities having jurisdiction in respect to any matter embrace...
	(b) Unless otherwise specifically stated in the tender document, the Contractor shall obtain and pay the fees for all approvals and permits required for or in respect of the works, except that the Owner will reimburse the Contractor for the fee, if an...
	(c) The Contractor shall obtain all necessary Ministry of Natural Resources and Ministry of Labour work permits.

	3. NOTIFICATIONS
	(a) The Contractor shall provide the following:
	(i) When streets or roadways are to be closed, or traffic restricted, notify the Owner and the appropriate ambulance, fire and police departments and waste collection contractor, giving at least seven (7) days notice prior to the closing or restriction.
	(ii) If bus routes are affected, notify the bus company, giving at least seven (7) days notice.
	(iii) When streets or roadways are to be re-opened, or restrictions removed, immediately notify the Owner and the ambulance, fire, police and bus authorities.
	(iv) Give at least 48 hours notice, not including weekends or statutory holidays, to affected property owners where interruptions to access to properties adjoining the work or where garbage collection, sewer or water services interruptions is authoriz...
	(v) Submit a schedule of expected interruptions for approval and adhere to approved schedule.
	(vi) Give notification of unscheduled shut-downs of Municipal facilities by whatever means determined by the Engineer to all users of the facilities and pay cost of notification. The Owner will provide public notifications.


	4. UTILITY AND MUNICIPAL INSTALLATIONS/CONNECTION/REMOVALS/ TESTING
	(a) The approximate locations of utilities are shown on the Contract Drawings. It shall be the Contractor’s responsibility to contact the Owner and the various utility companies, prior to construction, in order to verify infrastructure and utility loc...

	5. ENVIRONMENTAL CONSTRAINTS
	5.1 Areas Used For The Management Of Excess Materials
	(a) It shall be the Contractor’s responsibility to dispose of all excess materials in accordance with OPSS 180 (Nov 2016). Waste materials shall be transported to disposal locations within the Municipality as directed by the Owner. When all fill locat...
	(b) The areas worked by the Contractor shall be trimmed and graded to a neat and satisfactory condition.

	5.2 Erosion and Sediment Control: General
	(a) The erosion and sedimentation control items detailed in the Contract address the requirements of regulatory authorities needed to obtain authorizations, permits and/or approvals in order to proceed to construction, and erosion and sedimentation co...
	(b) The Contractor shall, as part of the Contract price, control erosion and sediment caused by their construction methods and operations including but not limited to incomplete earth slopes, ditches and designated disposal areas, stockpiles, access a...

	5.3 Erosion and Sediment Control
	(a) The time interval between commencement and completion of any work that disturbs earth surfaces shall be a maximum of 20 calendar days. Commencement of such work shall be considered to have occurred when the original stabilizing ground cover has be...
	(b) Where the timing of the operation results in a conflict with the application requirements of the specified cover, the Contractor shall determine appropriate interim measures that afford temporary protection until such a time as final cover can be ...
	(c) These timing constraints apply regardless of timing of Contract award.
	(d) Where interceptor ditches or subsurface drains are specified in the Contract, they shall be constructed before commencement of any related cut or fill.
	(e) Run-off from construction materials and any stockpiles shall be contained and discharged so as to prevent entry of sediment to watercourses.
	(f) Where dewatering is required, and where culverts are cleaned by hydraulic means, effluent shall be discharged to prevent entry of sediment to watercourses.
	(g) Erosion and sedimentation control measures shall not be placed in watercourses unless otherwise specified in the Contract, or directed by the Contract Administrator.
	(h) A 200m stand-by supply of prefabricated light duty silt fence barrier, in addition to silt fence barrier which may be specified elsewhere in the Contract, shall be maintained at the Contract site prior to commencement of grading operations and thr...

	5.4 Migratory Bird Protection - General
	(a) The Contractor shall not destroy active nests of protected migratory birds. When these nests are encountered, the Engineer’s Contract Administrator must be contacted.

	5.5 Management of Excess Earth with Salt Impacts
	(a) The Contractor shall note that excess earth from highway construction projects may contain elevated concentrations of chloride and sodium and may have elevated values for Electrical Conductivity and Sodium Adsorption Ratio. For the purpose of this...
	(b) Where the Contractor manages excess earth as disposable fill, the Contractor shall take into account the possibility of salt impacts and ensure that the material is managed responsibly and in an environmentally appropriate manner. Where the Contra...
	(c) The Contractor is responsible for conducting such sampling and testing as may be necessary to comply with any requirements imposed by the Property Owner as a condition of accepting the excess earth.

	5.6 Species at Risk
	(a) Subsection GC6.2, Delays, of the General Conditions of Contract is amended by the addition of the following:
	(i) The unexpected presence of Species at Risk protected under the federal Species at Risk Act or the provincial Endangered Species Act that was not specified in the Contract Documents.

	(b) If the Contractor encounters Species at Risk:
	(i) The Contractor shall be aware of the requirements and prohibitions of the federal Species at Risk Act, 2002 and the provincial Endangered Species Act, 2007 for which information is available on the Environmental Canada website and the Ministry of ...
	(ii) The Contractor shall immediately notify the Engineer and suspend operations within the area identified by the Engineer.
	(iii) Work shall remain suspended within that area until otherwise directed by the Engineer in writing.
	(iv) Any delay in the completion date of the Contract that is caused by such a cessation of construction operations shall be considered to be beyond the Contractor's control.
	(v) Any increases in the cost of the work to be done that are caused by such a cessation of construction operations shall be considered as a Change in the Work according to GC7.1
	(vi) Any work directed or authorized in connection with the unexpected presence of Species at Risk shall be considered as Changes in the Work according to GC7.1.



	6. PROVISION FOR TRAFFIC
	(a) The Contractor shall be required to make provision for the safe passage and control of localized traffic within, entering, or leaving the construction zone. Only two (2) locations shall be restricted to one lane of traffic at any time for construc...
	(b) Access to all entrances shall be maintained at all times unless arrangements have been made with the property owner(s). The Contractor shall co-ordinate any and all entrance closures with the occupant requiring access to the property via the drive...
	(c) The Contractor shall supply and install all signs required for temporary traffic control during construction in accordance with the Ontario Traffic Manual.
	(d) The Contractor shall be responsible for the maintenance of granular driving surfaces, including non-working hours and weekend shut downs. The contractor shall make provision for stand-by staff for grading and dust control during non-working hours....
	(e) All costs incurred by the Contractor to perform the work outlined above will be deemed to have been included in the total tender price and shall include full compensation for all labour, equipment and material to do the work.

	7. PROTECTION OF PUBLIC TRAFFIC
	7.1 Restrictions on Construction Operations
	7.2 Open Excavations
	(a) The Contractor shall schedule the Work so that there will be no open excavation adjacent to a lane carrying traffic overnight and on non-Working Days except where a traffic barrier designed to restrain errant vehicles is located between the traffi...

	7.3 Location and Storage of Materials and Equipment
	(a) Materials shall not be stored within 4 m of the traveled portion of any roadway except in the medians where the minimum clearance required is 2.5 m. Equipment shall not be stored within 4 m of the traveled portion of any roadway.
	(b) Notwithstanding the foregoing, the Contractor shall, at the Contractor's expense, remove any vehicle, equipment or material which, in the opinion of the Engineer’s Contract Administrator, constitutes a traffic hazard or obstruction to maintenance ...

	7.4 Delivery and Trucking
	(a) The Contractor shall plan and schedule the routes of vehicles transporting all materials to, from or within the job, so that vehicular movements are accomplished with minimum interference and interruptions to traffic according to the sections enti...
	(b) Access to and from the highway right-of-way will be restricted to ramps at the interchanges unless otherwise provided for in the Contract.
	(c) Median cross-overs shall not be used except where single axle vehicles are entering a passing lane that is closed to traffic.
	(d) The Contractor shall obtain prior approval from the Engineer’s Contract Administrator for the location of any "slip-off" or "slip-ons". The Engineer’s Contract Administrator reserves the right to alter, reject or close same as considered necessary...

	7.5 Holiday Restrictions
	(a) The use of construction accesses, shoulder closures, lane closures, and the loading and unloading of materials and construction equipment onto and from the traveled portion of the highway shall not be carried out on all Canadian Statutory or Civic...
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	8. OCCUPATIONAL HEALTH AND SAFETY ACT COMPLIANCE
	8.1 List of Designated Substances
	(a) In accordance with the Occupational Health and Safety Act, R.S.O. 1990, c. 0.1, the Contractor is advised of the presence of the following Designated Substances.
	(b)  The Contractor is further advised that the Designated Substances silica (Ontario Regulation Number R.R.O. 1990, Reg. 845), lead (R.R.O 1990, Reg. 843) and arsenic (R.R.O. 1990, Reg. 836) are generally present throughout the Working Area, occurrin...


	9. NIGHT WORK
	(a) No night work shall occur between sunset and sunrise for the entire duration of the Contract, except as detailed elsewhere in the contract.

	10. MAINTENANCE OF HAUL ROUTES
	(a) When aggregate or borrow is being hauled from a source which is not a commercial source or is not licensed under the Aggregate Resources Act by MNR, and where the haul roads are damaged, or require upgrading (ie widening for safe two-way traffic),...
	(b) All cost related to the materials provided and the work performed, as herein required, will be deemed to have been included in the tender prices of the appropriate tender items and shall include full compensation for all labour, equipment and mate...

	11. TRAFFIC AND ROAD NAME SIGNS
	(a) The Contractor shall protect all traffic control and road name signs within the Construction Zone. Where signs have been damaged as a result of the Contractor’s operations, they shall be replaced or repaired by the Owner and the cost shall be char...

	12. CONSTRUCTION STAGING
	(a) A Construction Staging Plan MUST be prepared by the Contractor for submission and discussion at the Preconstruction Meeting. A bar graph format is recommended.

	13. VALUE ADDED TAXES
	(a) Unit prices shall not contain the Harmonized Sales Tax.

	14. AMENDMENTS TO THE GENERAL CONDITIONS
	(a) The General Conditions, March 2015, are modified as follows in section 15:
	14.2 Section GC1 Interpretation
	14.1 Section GC3 Contractor Obligations

	15. WEIGHING OF MATERIALS
	15.1 Bar Coding on Material Delivery Invoices

	16. HORIZONTAL AND VERTICAL CONTROL DRAWINGS, AND GRADING CROSS SECTIONS
	16.1 Availability of Drawings and Digital Files for Viewing
	(a) During tendering, the following documents may, upon request, may be forwarded to the bidder via internet E-Mail:
	(i) Digital files of grading cross sections.

	(b) After award of the Contract, the Owner will provide the Contractor with digital copies of the drawings and files of grading cross sections.


	17. CONSTRUCTION NOISE CONSTRAINTS
	17.1 Noise Sensitive Areas
	(a) This special provision covers the requirements for control of construction noise produced by the Contractor's operations. With the exception of any exemptions from municipal noise control bylaws that may be indicated elsewhere in the Contract, the...
	(b) Noise constraints in noise sensitive areas are as follows:


	18. IDENTIFICATION OF LOCAL REGULATORY AUTHORITIES
	19.  ADMINISTRATION OF AGGREGATE SOURCES INCLUDING EARTH AND ROCK BORROW
	19.1 General
	(a) The Contractor must demonstrate the suitability of aggregate in accordance with the appropriate MTO special provision(s) contained elsewhere in this contract.
	(b) For inquiries related to a specific commercial and/or private source, Contractors may visit the Aggregate Unit of the appropriate Regional Geotechnical Section by appointment to access available Mineral Aggregate Inventory Data Bank (MAIDB) inform...
	(c) Regional Geotechnical Section offices are located in:
	(i) Toronto: Tel. (416) 235-5428 / Fax. (416) 235-3999;
	(ii) London: Tel. (519) 873-4400 / Fax. (519) 873-4403;
	(iii) Kingston: Tel. (613) 545-4794 / Fax. (613) 540-5106;
	(iv) North Bay: Tel. (705) 497-5478 / Fax. (705) 497-5499; and
	(v) Thunder Bay: Tel. (807) 473-2090 / Fax. (807) 473-2168.

	(d) For enquiries related to Crown sources or sources under permit to MTO, Contractors may visit the appropriate Regional Geotechnical Section by appointment to access available MAIDB information.
	(e) During tendering, a request for approval for use of an MTO/Crown source not listed on an Aggregate Sources List (ASL) shall be made through the bid enquiry process.
	(f) Any MTO/Crown sources not listed on an ASL may be made available, subject to the approval of the Head, Geotechnical Section. If approval is granted, the ministry’s ASL Conditions of Information shall apply.
	(g) Access to the information in MAIDB is provided for the convenience of the Contractor only. Since MAIDB information is dated and subject to interpretation, the information is not guaranteed. This is because of revisions to aggregate specifications ...
	(h) Structural Concrete Aggregate Source Lists and Concrete Base/Pavement Aggregate Source Lists are available for each MTO region on the RAQS/MERX website: www.raqs.merx.com under Contracts / Contract Bulletin.

	19.2 Earth Borrow, Rock Supply, Granular Base, and Conventional Hot Mix Aggregates
	(a) This contract does not include an Aggregate Sources List (ASL) for earth borrow, rock supply, granular base, and conventional hot mix aggregates. For information regarding commercial sources, Contractors may refer to the following sources of infor...
	(i) Commercial Aggregate and Membership Directory, available through Ontario Stone, Sand & Gravel Association (OSSGA);
	(ii) Aggregate License/Permit List, available through the Ministry of Natural Resources (MNR); and
	(iii) Aggregate Resources Inventory Papers (ARIPs), available through the Ministry of Northern Development and Mines (MNDM).



	20. PROTECTION OF UTILITY LINES
	(a) Where temporary rearranging and shielding of utility lines are detailed within the Contract Documents, such temporary rearranging and shielding is the minimum protection required. The Contractor shall remain responsible for any unauthorized disrup...
	(b) Notwithstanding the preceding paragraph, the Utility authorities will, subject to the Contractor's obligation under the Contract to assume responsibility for disruption of services and damage, consider alternative measures that the Contractor may ...

	21. PARTICIPATION IN THE ANNUAL LABORATORY CORRELATION PROGRAM
	21.1 Annual Laboratory Correlation Program
	(a) Laboratories performing testing for quality control purposes shall participate in the MTO’s annual Ministry Laboratory Correlation Program for the appropriate material(s). There will be no compensation for this participation.


	22.  LIQUIDATED DAMAGES
	22.1 Progress of the Work and Time for Completion
	(a) The Contractor shall complete grade correction, resurfacing and clearing in its entirety by September 27, 2024.
	(b) If this time limit above specified is not sufficient to permit completion of the Work by the Contractor working a normal number of hours each day or week on a single daylight shift basis, it is expected that additional and/or augmented daylight an...

	22.2 Liquidated Damages
	(a) It is agreed by the parties to the Contract that in case all the Work called for under the Contract is not finished or completed within the date of completion specified aforementioned or as extended in accordance with Section GC6.2, Delays, of the...


	23. ONTARIO PROVINCIAL STANDARDS
	(a) For all references to Ontario Provincial Standards in this contract, where both municipal and provincial versions exist, the municipal version shall apply.

	24. OTHER CONTRACTORS WITHIN OR ADJACENT TO THE LIMITS OF THE CONTRACT
	(a) Other work may be in progress within or adjacent to the limits of this contract.
	(b) The Contractor shall coordinate the work with other Contractors within and/or adjacent to the project limits to ensure that they do not perform work in the same area at the same time, or adversely affect each others work. The Contractor shall ensu...
	(c) The Contractor shall provide a written submission to the Engineer explaining how the work with other Contractors will be coordinated.

	25. ENVIRONMENTAL COMPLIANCE APPROVAL
	26.  MTO ENCROACHMENT PERMIT
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